Comparative Statement

Tend BBMP/2019-20/OW/WORK_INDENT37097
Tend construction of culverts and Improvements of Drains at Saraipalya sarrounding area in ward No. 06 Byatarayanapura Sub Division

SNo	Item Name	Item	Unit	Estimate C	Estimate I	Total Amou	LAKSHMAN P ( ) Quoted Ra	Total Amou	PRAKASH NAIK ( ) Quoted Ra	Total Amou	CHETHAN P ( ) Quoted Ra	Total Amount
1	KSRRB 300	1	Cum	433.08	137.8	59678.424	132.72	57478.377(	140.0	60631.20	150.0	64962.00
2	KSRB-4-1.3	2	Cum	17.5	5408.12	94642.10	5208.56	91149.80	5500.0	96250.00	5900.0	103250.00
3	KSRB 5.3-3	3	Sqm	58.32	5811.98	338954.67:	5597.52	326447.36(	6000.0	349920.00	6100.0	355752.00
4	KSRB 4-1.7	4	cum	22.68	5627.54	127632.60	5419.88	122922.87:	5900.0	133812.00	5800.0	131544.00
5	KSRB 15.1.:	5	Sqm	97.2	223.66	21739.752	215.41	20937.852	250.0	24300.00	235.0	22842.00
6	Providing pr	6	Sqm	97.2	5418	526629.60	5218.08	507197.37(	5800.0	563760.00	5800.0	563760.00
7	Providing pr	7	Sqm	61.2	2337	143024.40	2250.76	137746.51:	2400.0	146880.00	2400.0	146880.00
8	KSRRB M1(	8	Cum	433.08	60.42	26166.693(	58.19	25200.925:	67.0	29016.36	70.0	30315.60
	Total Summary Amount					1338468.2:	1289081.0:	0.00	1404569.5(	0.00	1419305.6(	0.00
	% against Estimated Rate						-3.6898		4.9386		6.0395	
	% against CSR											
	Total Bid Amount						1289081.09 (L1)		1404569.56 (L2)		1419305.60 (L3)	

Saturday, 1 February 2020 20:42:26

DashBoard Blue English Logout

Welcome H T MOHAN DAS | Supported Browser Versions are: IE11, Mozilla Firefox 47,48,49,50 and 51. | Due to Security reasons, use of multi-tab/multi-instance of browser is disabled in Karnataka Public Procurement Portal.

My Profile Indent Management Tender Management Catalogue Management Payment Contract Management Auction Management Project Management Reservation Allocation

Track Record

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Approval Document	Uploaded Documents	Status
Financial Bid Evaluation	Approve Financial Evaluation for Tender BBMP/2019-20/OW/WORK_INDENT37097	bbmp_ce_yel-S P RANGANATH (I/C) CE YELAHANKA	20/08/2019 13:24:41	21/10/2019 14:27:35	10/12/2019 16:24:45	Approve	The recommendation of EE is approved	Approved Document		Completed
Financial Bid Evaluation	Financial Evaluation for Tender BBMP/2019-20/OW/WORK_INDENT37097	bbmp_ee2_yel-H T MOHAN DAS	29/07/2019 12:46:50	29/07/2019 15:56:27	20/08/2019 13:24:41	Approve	Three Bidders Participated for this work L1 Bidder LAKSHMAN P ( ) Quoted RS 1289081.09 (L1) -3.6898 below the Tender Amount, L2 Bidder PRAKASH NAIK ( ) Quoted RS 1404569.56 (L2) 4.9386 Above the Tender Amount & L3 Bidder CHETHAN P ( ) Quoted RS 1419305.60 (L3) + 6.0395 Above the Tender Amount Hence the Rates Quoted By L1 Bidder LAKSHMAN P ( ) Quoted RS 1289081.09 (L1) -3.6898 below the Tender Amount Recommended for Kind Approval.	Approved Document		Completed
Financial Bid Evaluation	Start Commercial Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	29/07/2019 12:46:50	29/07/2019 12:46:50	29/07/2019 12:46:50	Submit		Approved Document		Completed
Bid Evaluation	Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2019-20/OW/WORK_INDENT37097	bbmp_ee2_yel-H T MOHAN DAS	29/07/2019 12:46:26	29/07/2019 12:46:41	29/07/2019 12:46:49	Completed				Completed
Bid Evaluation	Financial Bids Opening for BBMP/2019-20/OW/WORK_INDENT37097	bbmp_ee2_yel-H T MOHAN DAS	29/07/2019 12:45:18	29/07/2019 12:45:25	29/07/2019 12:46:26	Completed				Completed
Bid Evaluation	Verify EMDs for tender BBMP/2019-20/OW/WORK_INDENT37097	bbmp_ee2_yel-H T MOHAN DAS	26/07/2019 18:07:22	26/07/2019 18:07:32	29/07/2019 12:45:18	Completed				Completed
Bid Evaluation	Tender Opening for BBMP/2019-20/OW/WORK_INDENT37097	bbmp_ee2_yel-H T MOHAN DAS	26/07/2019 15:05:02	26/07/2019 18:07:16	26/07/2019 18:07:22	Completed				Completed
Bid Evaluation	Start Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	26/07/2019 15:05:02	26/07/2019 15:05:02	26/07/2019 15:05:02	Submit		Approved Document		Completed
Tender Schedule / Notice Inviting Tender Approval	Perform approval for Draft Tender Schedule with Number BBMP/2019-20/OW/WORK_INDENT37097	bbmp_ee2_yel-H T MOHAN DAS	17/07/2019 17:54:44	18/07/2019 11:16:44	18/07/2019 11:16:44	Approved		Approved Document		Completed

Uploaded Proceedings Documents

Sl No	File Name	UploadedBy	UploadedTime
1	37097 statementsheet (10).xls	H T MOHAN DAS	20/08/2019 13:20:24

Back

This site is best viewed in 1024x768 resolution.